



Republic of the Philippines
WESTERN MINDANAO STATE UNIVERSITY

Zamboanga City

Telefax.: 062-991-7875

Email: bacsecretariate@wmsu.edu.ph

Website: www.wmsu.edu.ph

BID BULLETIN

PhilGEPS Reference No.: **9666379**

Project Name: **Enhancement and Upgrading of WMSU-CA Breeding Facilities for the Conservation and Sustainable Production of Quality Zampen Native Chicken**
(ABC: Php. 3,043,069.06)

The Bid Bulletin is issued to modify and/or amend items in bidding documents. Please take note of the clarifications for the Project.

A. Bill of Quantities

From	To									
Additional pay item under item E – Concrete Works	E.3.8 Reinforced concrete Counter Top									
Modifications of description under Item F – Forms and Falseworks	F.3 Building formworks and False Works (Scaffolding)									
Corrected units and quantity under Item G – Masonry and Plaster Works	<table border="1" style="width: 100%;"> <tr> <td style="text-align: center;">G.2 100 mm Concrete Hollow Blocks (CHB) Non- Load Bearing Wall</td> <td style="text-align: center;">sq.m</td> <td style="text-align: center;">308</td> </tr> <tr> <td style="text-align: center;">G.3 Cement Plaster Finish</td> <td style="text-align: center;">sq.m</td> <td style="text-align: center;">616</td> </tr> </table>	G.2 100 mm Concrete Hollow Blocks (CHB) Non- Load Bearing Wall	sq.m	308	G.3 Cement Plaster Finish	sq.m	616			
	G.2 100 mm Concrete Hollow Blocks (CHB) Non- Load Bearing Wall	sq.m	308							
G.3 Cement Plaster Finish	sq.m	616								
Under Item H – Carpentry on Joinery Works	Pay Item H.3 Cabinets are not part of the scope of work									
Modifications of description Under Item I – Doors and Windows with Accessories	I.1 Flush Doors with Accessories I.2 Smoked Jalousie Glass Window Pay Item I.5 Acrylic Signage are not part of the scope of work									
Modifications of description and quantity Under Item J - Tileworks	<table border="1" style="width: 100%;"> <tr> <td style="text-align: center;">J.1.2 Glazed Ceramic Tiles</td> <td style="text-align: center;">sq.m</td> <td style="text-align: center;">3.6</td> </tr> </table>	J.1.2 Glazed Ceramic Tiles	sq.m	3.6						
J.1.2 Glazed Ceramic Tiles	sq.m	3.6								
Additional item in the Bill of Quantities K – Metal Works	The pay items were previously part of Item L – Roofing Works <table border="1" style="width: 100%;"> <tr> <td style="text-align: center;">K.4 Roof truss and Rafter</td> <td style="text-align: center;">Sets</td> <td style="text-align: center;">16</td> </tr> <tr> <td style="text-align: center;">K.9 Steel Matting Partition Walls and Doors</td> <td style="text-align: center;">l.s</td> <td style="text-align: center;">1</td> </tr> <tr> <td style="text-align: center;">K.10 Steel Toer for Water Tank</td> <td style="text-align: center;">l.s</td> <td style="text-align: center;">1</td> </tr> </table>	K.4 Roof truss and Rafter	Sets	16	K.9 Steel Matting Partition Walls and Doors	l.s	1	K.10 Steel Toer for Water Tank	l.s	1
K.4 Roof truss and Rafter	Sets	16								
K.9 Steel Matting Partition Walls and Doors	l.s	1								
K.10 Steel Toer for Water Tank	l.s	1								

Modifications of description under Item L – Roofing Works	L.1 Pre-Painted Corrugated Type Roofing Sheets		
Modifications of description and quantity Under Item M – Painting Works	M.1 Paint on Metal	I.s	1
	M.2 Paint on Concrete/Masonry Surfaces	I.s	1
Modifications of description and quantity Under Item J - Tileworks	N.6 Cistern	I.s	1
	N.7 Water Tank (1000 Liters Water Polyethylene Tank)	I.s	1
	N.8 Pressure Tank and Pump with Accessories	I.s	1

B. Working Drawings

From	To
Modifications of drawing titles	Removal of the project title in the drawing titles
In page 2 – A2 of the previous Working Drawings	The Page 2 of the previous working drawings is not anymore part in the modified working drawings
In Page 7 – A7 of the modified working drawings	Additional counter top details
In Page 18 – P2 of the modified working drawings	Additional description in the Water Tank and Water Pump

Take note that the additional/modifications pay items in the Bill of Quantities and Working Drawings were already part of the Detailed estimates.

For further inquiries, you may coordinate with the Bids and Awards Committee Secretariat at Tel. No. (062)991-7875.

Please be guided accordingly.


DR. FREDELINO M. SAN JUAN
 BAC Chairperson